

CONSTRUCTION BID RESULTS: January 1 - March 31, 2014

MINOR CAPITAL PROJECTS (\$100,000 - \$749,999)												
Project Number	Project Name	Bid Date	Number of Bidders	Pre-Bid Budget	Apparent Low Base Bid Amount	Apparent Low Bid w/ accepted alternates	High Bid	Accepted Bid Amount	Over/Under Pre-Bid Budget	Over/Under Budget Percentage	Adjusted Post-Bid Budget	NOTES
2745	Baskin Engineering Passenger Elevator Accessibility Upgrades	2/7/2014	2	\$334,000	\$345,000	\$345,000	\$348,500	\$345,000	\$11,000	3%		
1326A	Original Ranch Buildings - Hay Barn Disassembly		3	\$175,000	\$92,700	\$92,700	\$187,686	\$92,700	\$82,300	47%		

MAJOR CAPITAL PROJECTS (\$750,000 and above)												
Project Number	Project Name	Bid Date	Number of Bidders	Pre-Bid Budget	Apparent Low Base Bid Amount	Apparent Low Bid	High Bid	Accepted Bid Amount	Over/Under Pre-Bid Budget	Over/Under Budget Percentage	Adjusted Post-Bid Budget	NOTES
2637	Merrill College - Renovations Phase 3 Dormitories C, D, Guzman Apartments	1/24/2014	5	\$6,000,000	\$4,177,000	\$4,392,400	\$4,979,298	\$4,392,400	\$1,823,000	30%		