CONSTRUCTION BID RESULTS: April 1 - June30, 2014

MINOR CAPITAL PROJECTS *($100,000 - $749,999)*												
Project Number	Project Name	Bid Date	Number of Bidders	Pre-Bid Budget	Apparent Low Base Bid Amount	Apparent Low Bid w/ accepted alternates	High Bid	Accepted Bid Amount	Over/Under Pre-Bid Budget	Over/Under Budget Percentage	Adjusted Post-Bid Budget	NOTES
9097F	Telecommunications Infrastructure Upgrades Phase A Westside Colleges and Arboretum ISP	4/1/14	3	$750,000	$719,500	$719,500	$820,777	$719,500	$30,500	4%		
1200-059	Hahn Central Services - First floor Access Improvements Phase 2	4/29/14	5	$116,000	$104,500	$104,500	$154,500	$104,500	$11,500	10%		
3406-014	Modular Student Housing Village Re-Roof 2014	4/24/14	6	$130,000	$99,916	$108,883	$159,134	$108,883	$30,084	23%		
3700-038	Oakes College - Building B Siding Replacement	5/5/14	3	$200,000	$148,400	$148,400	$320,000	$148,400	$51,600	26%		
5520	College Nine - Social Sciences One Anthropology Department Wet Lab Expansion Rooms 337,339,340,341,343,449	5/2/14	3	$381,000	$294,000	$294,000	$333,600	$294,000	$87,000	23%		
12030-005	REBID Off Campus Facilities University Town Center Door Access Controls and Video Surveillance System Upgrades	5/7/14	4	$105,000	$118,974	$118,974	$128,000	$118,974	$13,974	13%		
1700-133	Stevenson College - Academic & Admin Buildings Heating System Replacement	5/5/14	6	$429,792	$514,000	$603,900	$872,289	$603,900	$84,208	20%		
5300-034	College Eight - Servery Alteration	5/15/14	5	$289,000	$274,500	$290,327	$377,897	$290,327	$14,500	5%		
2300-154	Crown Merrill Apartments - Building 1, 3, 13 and 15 Roof Replacement	4/28/14	6	$240,000	$99,400	$128,500	$297,433	$128,500	$140,600	59%		
3700-040	Oakes College - Building A and B Re-Roof	4/28/14	5	$200,000	$105,155	$105,155	$193,425	$105,155	$94,845	47%		
5200-034	Earth and Marine Sciences - Acid Lab Renovation 5th Floor	5/6/14	1	$350,000	$419,156	$419,156	$419,156	$419,156	$69,156	20%		
3700-036	Oakes College - Residence Hall F Shower Replacement	6/4/14	5	$152,000	$150,500	$150,500	$171,902	$150,500	$1,500	1%		
9400-002	Oakes College Residence Halls Fire Alarm Upgrade	6/2/14	3	$250,000	$307,055	$307,055	$345,000	$307,055	$57,055	23%		

MAJOR CAPITAL PROJECTS *($750,000 and above)*												
Project Number	Project Name	Bid Date	Number of Bidders	Pre-Bid Budget	Apparent Low Base Bid Amount	Apparent Low Bid w/ accepted alternates	High Bid	Accepted Bid Amount	Over/Under Pre-Bid Budget	Over/Under Budget Percentage	Adjusted Post-Bid Budget	NOTES
9097G	Telecommunications Infrastructure Upgrades Phase A Structured Cabling: Outside Plant (OSP)	5/2/14	4	$725,000	$651,930	$817,215	$967,121	$817,215	$73,070	10%		
9097E	REBID Telecommunications Infrastructure Upgrades Phase A Science Hill West ISP	5/8/14	3	$1,500,000	$1,460,000	$1,460,000	$1,645,572	$1,460,000	$40,000	3%		
	CM@RISK											