MINOR CAPITAL PROJECTS *($100,000 - $749,999)*											
Project Number	Project Name	Bid Date	Number of Bidders	Pre-Bid Budget	Apparent Low Base Bid Amount	Apparent Low Bid w/ accepted alternates	High Bid w/accepted alternates	Accepted Bid Amount	Over/Under Pre-Bid Budget	Over/Under Budget Percentage	Adjusted Post-Bid Budget
9400-001	Campus Wide Fire Alarm and Fire Protection Systems -- Kresge College	2/25/2015	3	$589,000	$520,000	$520,000	$577,990	$520,000	$69,000	12%	
3700-046	Oakes - Siding Replacement at Oakes Building B, Service Module 2	3/26/2015	1	$200,000	$213,915	$213,915	N/A	$213,915	$13,915	7%	
6204	Physical Sciences Building - Laboratory 186 Alterations	5/18/2015	3	$322,000	$312,000	$318,295	$525,252	$318,295	$3,705	2%	
2318-055	Crown Merrill Apts - Buildings 2, 4, 9, 10, 12 and 14 Exterior Painting	4/16/2015	2	$200,000	$180,458	$180,458	$217,213	$180,458	$19,542	10%	
1200-063	Hahn Central Student Services - HVAC Improvements, Air Handler	5/29/2015	3	$268,000	$397,691	$397,691	$678,310	$397,691	$129,691	48%	
5303-030	College Eight - Dormitory Building BL and DL Siding Repairs	6/8/2015	2	unknown	$150,835	$173,659	$188,659	$173,659	N/A	N/A	
1700-152	Stevenson College - Coffee Shop Restroom Renovations	6/15/2015	4	$258,848	$192,024	$192,024	$298,500	$192,024	$66,824	26%	
3715-010	Oakes College Residence Halls - Dormitory G Shower Repairs	6/10/2015	3	unknown	$146,000	$146,000	$259,320	$146,000	N/A	N/A	
2635A	Merrill College - Renovations Moat Fire Lane	6/9/2015	1	$319,000	$380,570	$399,370	N/A	$399,370	$61,570	19%	

MAJOR CAPITAL PROJECTS *($750,000 and above)*											
Project Number	Project Name	Bid Date	Number of Bidders	Pre-Bid Budget	Apparent Low Base Bid Amount	Apparent Low Bid w/ accepted alternates	High Bid	Accepted Bid Amount	Over/Under Pre-Bid Budget	Over/Under Budget Percentage	Adjusted Post-Bid Budget
3619	Student Life Seismic Corrections Phase 2A Redwood Bldg and Student Union	2/18/2015	2	$2,525,000	$3,626,000	$3,626,000	$3,722,140	$3,626,000	$1,101,000	43%	
1329	Student Life Seismic Corrections Phase 2A - Cardiff House	2/18/2015	1	$750,000	$1,298,000	$1,298,000	N/A	$1,298,000	$539,000	71%	