

BID RESULTS FOR JULY - SEPTEMBER 2015 CONSTRUCTION PROJECTS \$100,000 AND ABOVE

Project Number	Project Name	Bid Date	NTP Date	Number of Bidders	Pre-Bid Budget	Apparent Low Base Bid Amount	Apparent Low Bid w/ accepted alternates	High Bid w/accepted alternates	Accepted Bid Amount	Over/Under Pre-Bid Budget	Over/Under Budget Percentage	Adjusted Post-Bid Budget	NOTES
2318-060	Crown/Merrill Apartments - Restroom Remodels at Apartments 121, 222, 232, 412, and 431	7/1/2015	7/1/2015	*2	n/a	\$139,334	n/a	\$164,816	\$139,334	n/a	n/a		Informal, *3 bidders invited
5305-012	College Eight - Apartments, Building 2 and Building 3 Exterior Siding Repair	6/17/2015	7/1/2015	3	n/a	\$114,502	n/a	\$142,000	\$114,502	n/a	n/a		Informal
2700-126	Applied Sciences (Baskin Engineering) - BSL2+ Research Lab Room 287 Remodel	5/27/2015	7/8/2015	5	\$569,000	\$439,900	\$4,548,000	\$611,763	\$454,300	\$114,700	20%		Public
1800-182	REBID - McHenry Library - Bookstack Lighting Conversion	6/30/2015	7/7/2015	2	\$600,000	\$187,867	n/a	\$541,289	\$187,867	\$412,133	69%		Public
3700-047	Oakes College - Building A Roof Repair	7/15/2015	8/20/2015	3	\$120,000	\$119,192	n/a	\$148,360	\$119,192	\$808	1%		Informal
8951A	Campus Roads - Cowell Stevenson Road Rehabilitation	7/24/2015	8/25/2015	*1	n/a	\$198,655	n/a	n/a	\$198,655	n/a	n/a		Informal, * 3 bidders invited
5200-029	Earth and Marine Sciences - Replace Pamona A/C Unit Room 309A	8/25/2015	8/25/2015	3	\$92,500	\$149,362	n/a	\$246,838	\$149,362	(\$56,862)	61%		Informal