2013 CONSTRUCTION BID RESULTS: October 1 - December 31, 2013

MINOR CAPITAL PROJECTS *($100,000 - $749,999)*												
Project Number	Project Name	Bid Date	Number of Bidders	Pre-Bid Budget	Apparent Low Base Bid Amount	Apparent Low Bid w/ accepted alternates	High Bid	Accepted Bid Amount	Over/Under Pre-Bid Budget	Over/Under Budget Percentage	Adjusted Post-Bid Budget	NOTES

MAJOR CAPITAL PROJECTS *($750,000 and above)*												
Project Number	Project Name	Bid Date	Number of Bidders	Pre-Bid Budget	Apparent Low Base Bid Amount	Apparent Low Bid	High Bid	Accepted Bid Amount	Over/Under Pre-Bid Budget	Over/Under Budget Percentage	Adjusted Post-Bid Budget	NOTES
1327	Telecommunications Infrastructure Upgrades Phase A Underground Ductbank and Communications Structure	10/16/2013	*5	$1,250,000	$1,397,000	$1,397,000	$1,757,493	$1,397,000	$147,000	12%		*The lowest bidder was protested, and the protest was upheld.
9097C	Telecommunications Infrastructure Upgrades Phase A Underground Ductbank and Communications Structure	10/28/2013	8	$2,300,000	$1,420,688	$1,507,365	$2,144,898	$1,507,365	$879,312	38%		
9097D	Telecommunications Infrastructure Upgrades Phase A Underground Ductbank and Communications Structure	11/7/2013	2	$1,100,000	$1,207,000	$1,208,000	$1,210,220	$1,207,000	$107,000	10%		
5204	Earth and Marine Sciences Standby Power Modifications	12/5/2013	3	$365,000	$255,000	$258,000	$368,000	$255,000	$110,000	30%		
2636	Merrill College - Renovations Phase 2 Plaza Building and Gatehouse	12/12/2013	3	$6,500,000	$6,118,777	$6,309,823	$6,712,635	$6,309,823	$381,223	6%		
	CM@RISK											
	Infill Apartments Phase I and Phase II											
	Wndows											
	Plumbing & Mechanical											
	Electrical											
	Demolition											
	General Trades											
	Roofing											
	Stucco Kresge & Stevenson											
	Painting											