

BID RESULTS FOR JANUARY - MARCH 2016 CONSTRUCTION PROJECTS \$100,000 AND ABOVE

Project #	Project Name	Bid Date	NTP Date	# of Bidders	Pre-Bid Budget	Apparent Low Base Bid Amount	Apparent Low Bid w/ accepted alternates	High Bid w/accepted alternates	Accepted Bid Amount	Over/Under Pre-Bid Budget	Over/Under Budget Percentage	Adjusted Post-Bid Budget	NOTES
5304-015	College Eight Cafe - Elevator #26 Upgrades	1/26/2016	3/1/2016	*2	\$179,700	\$138,000	n/a	\$177,779	\$138,000	\$41,700	23%		Informal, *3 bidders invited
5304-016	College Eight Academic Building - Elevator #25 Upgrades	1/28/2016	2/26/2016	*2	\$190,850	\$169,600	n/a	\$229,660	\$169,600	\$21,250	11%		Informal, *3 bidders invited
2100-019	Central Heating Plant - Cooling Tower 2 Replacement	11/24/2015	2/8/2016	4	\$640,000	\$742,169	n/a	\$904,300	\$742,169	(\$102,169)	16%		Public
9097L	Campus Utilities - Telecommunications Infrastructure Upgrade Phase B, Science Hill Northeast	11/23/2015	3/1/2016	2	\$800,000	\$780,172	n/a	\$1,231,573	\$780,172	\$19,828	2%		Public
9097K	Campus Utilities - Telecommunications Infrastructure Upgrade Phase B, Science Hill Southeast	10/2/2015	1/12/2016	2	\$2,525,000	\$1,363,990	n/a	\$2,957,603	\$1,363,990	\$1,161,010	46%		Public
9097J	Campus Utilities - Telecommunications Infrastructure Upgrades Phase B, TIU Science Hill North; Central Heating Plant 1 & 2, Central Heat Plant Trailer, Astronomy Shop A, Astronomy Shop B, Communications Building, Natural Sciences Paleo Magnetic Lab, Natural Sciences Workshop, Comm Trailers 1, 2 & 3, EH&S Trailer, Jack Baskin Engineering, Engineering 2	11/19/2015	2/24/2016	2	\$2,200,000	\$1,999,235	\$2,041,447	\$2,372,041	\$2,041,447	\$158,553	7%		Public